‘ Spec. 45576

DIVISION F1 SPECIAL CONDITIONS

recommendations to Contractor. No such review or recommendation by IPSC shall
impose any liability or responsibility on IPSC, or relieve Contractor from providing a safe
working environment and complying with all legal requirements.

Contractor shall comply with IPSC's safety and equipment requirements prior to starting
Work. Worker protective clothing, which includes, but is not limited to, hardhats, safety
glasses, safety shoes, gloves, respirators, earplugs, safety harnesses, and face shields
shall be provided by Contractor.

Prior to starting Work, all of Contractor's personnel shall attend a safety orientation
taught by a representative of IPSC. At Contractor's option and subject to IPSC's
approval, a supervisor of Contractor may attend the orientation taught by IPSC, and
then present the orientation to the remainder of Contractor's personnel. In that case, a
roll shall be provided to IPSC which lists each person who received the orientation and
the date it was received.

7. Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data
Sheet (MSDS) for all hazardous materials furnished under this Contract, used, stored, or
transported on or near IPA premises in connection with this Contract. The MSDS shall
‘ be furnished to IPSC on, or prior to, the date of the first delivery, use, storage, or
transportation of the materials or equipment.

If these Specifications require that Contractor fumish instruction books, the MSDS shall
also be included in such books.

8. Liquidated Damages: IPSC shall be compensated, and Contractor shall be charged for
failure in timely delivery or installation in compliance with these Specifications
("substandard performance"). ' These provisions are intended to compensate IPSC for
losses that are too difficult or impossible to measure, but which wili nevertheless be
incurred by IPSC in the event of the following kinds of substandard performance:

a. If Contractor is not prepared to proceed with the approved installation plan at the
start of each respective outage, Contractor shall pay for all costs associated with
mobilization and demobilization incurred by Contractor plus a boiler performance
charge of $50,000.

b. For each day at the start of each respective outage that Contractor is
unprepared to execute the approved installation plan, Contractor shall be
assessed a charge of $50,000 up to a maximum of ten (10) days or $500,000.

C. For each day or portion thereof, that Contractor exceeds the 'Boiler Released to
Operations' date specified in the Contract installation plan, Contractor shall be

charged $50,000. The maximum liquidated penaity for extending a single unit
. outage shall be ten (10) days or $500,000.
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